STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

07/ 25/ 06
06- 0E2604
06- FRE- 99- 20. 2/ 27. 3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 3 FUND TOTAL HA22
NUMBER OF BI DDERS 2 ENG NEERS EST
Bl D RANK Bl D TOTAL Bl
1 2,240, 995. 00
2 2,807, 495. 00

BI D SUMMARY DEPARTMENT
I N FRESNO COUNTY | N FRESNO FROM
VENTURA AVENUE OVERCROSSI NG TO

Bl OLA JUNCTI ON OVERHEAD

ASPHALT CONCRETE OVERLAY

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 07/ 26/ 06

CONTRACT CODE 'E '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

2,498, 000 TOTAL NUMBER OF WORKI NG DAYS 30

2,215,760.00 AMOUNT OVER 25, 235. 00 PERCENT OVER EST 1.14

DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED

00471473

P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248

1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA 95077

00000089
FAX 831 768-4021

3. 0%



Bl D245

06- 0E2604
06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 25/ 06 07/ 26/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FARVWEST SAFETY | TEM 3
LODI CA

SUDHAKAR COVPANY
WEST COVI NA CA

| TEMS 4 AND 8 THRU 15 ( PORTI ON)



06- 0E2604
06- FRE- 99- 2
07/ 25/ 06

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 3

DDERS
07/ 26/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FARVWEST SAFETY
LODI CA

SUDHAKAR COVPANY | NC
WEST COVI NA CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

STRI PI NG



06- 0E2604 Bl D245

06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 25/ 06 07/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 292, 000. 00 292, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
6 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 15, 200 120. 00 1, 824, 000. 00
7 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 95 1.00 95. 00
8 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 12 30. 00 360. 00
9 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23, 000 . 60 13, 800. 00
( SPRAYABLE)
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 000 .70 16, 100. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 450 1. 50 9, 675. 00
12 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 500 1.00 500. 00
(BROKEN 3.66 M- 0.92 M
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 46, 000 .50 23, 000. 00
(BROKEN 10.98 M- 3.66 M
14 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 030 .50 515. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 780 2.50 14, 450. 00

TOTAL 2,240, 995. 00



06- 0E2604 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 25/ 06 07/ 26/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00 1500. 00
2 2, 600. 00 2600. 00
3 4, 500. 00 4500. 00
4 542, 000. 00 542000. 00
5 20, 000. 00 20000. 00
6 142. 00 2158400. 00
7 1.00 95. 00
8 30. 00 360. 00
9 .55 12650. 00
10 .75 17250. 00
11 1.50 9675. 00
12 1.00 500. 00
13 .50 23000. 00
14 .50 515. 00
15 2.50 14450. 00
TOT 2,807, 495. 00



